

Project Name: FBIIH Roads Floods Repairs and Upgrade Project
EBRD Project ID: 47461
Country: Bosnia and Herzegovina
Client Name: Bosnia and Herzegovina
ECEPP ID: 10478580
Tender Exercise Name: Tender Package 4: Construction and reconstruction of bypasses
Type of Procurement: Works
Procurement Method: Open Tender Single Stage
Business Sector: Transport
Notice Type: Contract Notice Addendum
Publication Date: 03/04/2020 14:57

Contract Notice Addendum

Addendum

Date of Addendum: 03/04/2020

Reason for Addendum:

Amendment no. 1 to Tender Documents for:

Tender Package 4 - Construction and reconstruction of bypasses BA/FBIIH/RFRU/W/4/20

Lot 1: Mostar bypass M6.1 Construction of section Miljkovici – Rodoc – link to M17, 6+253-8+468, viaduct Marjanovica Draga

Lot 2: Donji Vakuf M5 Construction of bypass I Phase

Due to the emerging situation caused by the COVID-19 (Coronavirus) outbreak, and requests for extension of deadline for submission of Tenders sent by the prospective tenderers, the Client JP Ceste Federacije BiH d.o.o. hereby extends the deadline for submission of Tenders until May 14, 2020 at 12:00 UK Time.

All other text of abovementioned Tender Documents shall remain unchanged and valid.

Nature of Addendum: Deadline Extension

Client Address:

Branislav Petrović

Javno Poduzeće Ceste Federacije Bosne i Hercegovine

Terezije 54

Sarajevo

71000

Bosnia and Herzegovina

Tel. +387 33 250 377; +387 33 563 453

Email: bpetrovic@jpcfbih.ba